DOT_RGGBO1

PS&E JOB NO: 01A012

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVISION NO : 1

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/22/2001
TI ME: 12: 00

BI DS OPENED ON : May 23 2001

CONTRACT NO: 006133 REGON NO : 1 AWARDED ON : May 29 2001
VERSI ON NO : 4 WORK ORDER# : 0L3729
HY CSR 104 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 104 W LDER CONSTRUCTI ON COVPAN) CSR WEST, LLC DBA CSR ASSOCI ¢
22ND AVE NE VIC TO SR 522 VIC 3315 15TH ST 6300 GLENWOOD AVE
01A012 EVERETT WA 98203
PROJECT STP- PMD1( 001) EVERETT WA 982011900 EVERETT WA 982030037
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 12.94% 57.65%
85, 000. 00 96, 000. 00 11, 000 134, 000. 00 49, 000
2 CLEARI NG AND GRUBBI NG
L.S. 105. 88% 147.06 %
1, 700. 00 3, 500. 00 1, 800 4,200. 00 2,500
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 57.89% -19.87%
19, 000. 00 30, 000. 00 11, 000 15, 225. 00 -3,775
4 REMOVI NG CEMENT CONC. PAVEMENT
535. 0000 e 25. 0000 35. 0000 40.00% 17. 2500 -31.00%
13, 375. 00 18, 725. 00 5, 350 9,228.75 - 4,146
GRADI NG
5  SHOULDER EXCAVATI ON | NCL. HAUL
2456. 0000 e 12.5000 20. 0000 60. 00% 9.9000 -20.80%
30, 700. 00 49, 120. 00 18, 420 24, 314. 40 -6, 386
6 ROADWAY EXCAVATI ON | NCL. HAUL
147.0000 s 75. 0000 45. 0000 -40.00% 22.5000 -70.00%
11, 025. 00 6, 615. 00 - 4,410 3,307.50 -7,718
7 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
371. 0000 e 24. 0000 40. 0000 66.67% 28. 2000 17.50%
8, 904. 00 14, 840. 00 5,936 10, 462. 20 1,558
8 GRAVEL BORROW | NCL. HAUL
31. 0000 t 35. 0000 22.0000 -37.14% 20. 5000 -41.43%
1, 085. 00 682. 00 - 403 635. 50 - 450
DRAI NAGE
9 ASPHALT CONC. GUTTEF
225. 0000 w 30. 0000 20. 0000 -33.33% 25. 0000 -16.67%
6, 750. 00 4,500. 00 -2,250 5, 625. 00 -1,125
10 QUARRY SPALLS
2.0000 t 100. 0000 100. 0000 0. 00% 175. 0000 75. 00 %
200. 00 200. 00 0 350. 00 150
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BI DS OPENED ON : May 23 2001

AWARDED ON : May 29 2001

VERSI ON NO : 4 WORK ORDER# : 0L3729
HY CSR 104 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 104 W LDER CONSTRUCTI ON COVPAN) CSR WEST, LLC DBA CSR ASSOCI ¢
22ND AVE NE VIC TO SR 522 VIC 3315 15TH ST 6300 GLENWOOD AVE
01A012 EVERETT WA 98203
PROJECT STP- PMD1( 001) EVERETT WA 982011900 EVERETT WA 982030037
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STORM SEVER
11 CATCH BASIN TYPE 1
1. 0000 EACH 1, 500. 0000 1, 500. 0000 0. 00% 1, 000. 0000 -33.33%
1, 500. 00 1, 500. 00 0 1, 000. 00 -500
12 THROUGH CURB | NLET
4. 0000 EACH 500. 0000 575. 0000 15.00% 600. 0000 20.00 %
2, 000. 00 2, 300. 00 300 2, 400. 00 400
13 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
5. 0000 w 100. 0000 175. 0000 75.00% 125. 0000 25. 00 %
500. 00 875. 00 375 625. 00 125
SANI TARY SEWER
14 DUCTI LE | RON SEWER PI PE 200 MM DI AM
4. 0000 w 200. 0000 125. 0000 -37.50% 175. 0000 -12.50%
800. 00 500. 00 -300 700. 00 -100
15 DUCTI LE | RON SEWER Pl PE 250 MM DI AM
4. 0000 w 200. 0000 125. 0000 -37.50% 200. 0000 0.00%
800. 00 500. 00 -300 800. 00 0
STRUCTURE
16 EPOXY- COATED ST. REINF. BAR
500. 0000 kg 2.5000 10. 0000 300. 00% 1. 5500 -38.00%
1, 250. 00 5, 000. 00 3, 750 775. 00 - 475
SURFACI NG
17 CRUSHED SURFACI NG BASE COURSE
925. 0000 t 20. 0000 20. 0000 0. 00% 25. 0000 25.00 %
18, 500. 00 18, 500. 00 0 23,125. 00 4,625
18 CRUSHED SURFACI NG TOP COURSE
31. 0000 t 50. 0000 35. 0000 -30.00% 50. 0000 0.00%
1, 550. 00 1, 085. 00 - 465 1, 550. 00 0
LI QUI D ASPHALT
19 ASPHALT FOR TACK COAT
10. 0000 t 400. 0000 300. 0000 -25.00% 375. 0000 -6.25%
4, 000. 00 3, 000. 00 -1, 000 3, 750. 00 -250
20 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00%
4,700. 00 4,700. 00 4,700. 00
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
21 CEMENT CONC. PAVENENT
94. 0000 s 900. 0000 600. 0000 -33.33% 515. 0000 -42.78%
84, 600. 00 56, 400. 00 - 28,200 48, 410. 00 -36, 190
22  PLANI NG CEMENT CONC. PAVENMENT
95. 0000 e 50. 0000 10. 0000 -80.00% 10. 0000 -80.00%
4, 750. 00 950. 00 - 3,800 950. 00 - 3,800
23 EPOXY- COATED TIE BAR W TH DRI LL HOLE
392. 0000 EACH 13. 0000 15. 0000 15.38% 8.9000 -31.54%
5, 096. 00 5, 880. 00 784 3, 488. 80 -1, 607
24  CLEAN AND SEAL EXI STI NG JO NTS
1055. 0000 w 16. 5000 7.0000 -57.58% 7.0000 -57.58%
17, 407. 50 7,385. 00 -10, 023 7,385. 00 -10, 023
25 FORCE ACCOUNT CLEAN AND SEAL RANDOM CRACKS
EST. 0. 00% 0.00%
7, 000. 00 7, 000. 00 7, 000. 00
26 FORCE ACCOUNT PATCH CONC. PAVENENT
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
ASPHALT CONCRETE PAVEMENT
27 CRACK SEALI NG
EST. 0. 00% 0.00%
7, 000. 00 7, 000. 00 7, 000. 00
28 PLANI NG Bl TUM NOUS PAVEMENT
12350. 0000 e 4. 0000 2.0000 -50.00% 3.0000 -25.00%
49, 400. 00 24, 700. 00 -24,700 37, 050. 00 -12, 350
29 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 2
117. 0000 t 60. 0000 65. 0000 8.33% 66. 0000 10. 00 %
7,020. 00 7,605. 00 585 7,722.00 702
30 ASPHALT CONC. PAVEMENT CL. B PG 64- 2:
4902. 0000 t 35. 0000 42.0000 20.00% 49.5000 41.43%
171, 570. 00 205, 884. 00 34,314 242, 649. 00 71,079
31 ASPHALT CONC. FOR PAVEMENT REPAI |
74.0000 t 80. 0000 85. 0000 6.25% 110. 0000 37.50%
5, 920. 00 6, 290. 00 370 8, 140. 00 2,220
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ASPHALT CONCRETE PAVEMENT
32 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
5. 00 5. 00 5. 00
33 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
3, 050. 00 3, 050. 00 3, 050. 00
EROSI ON CONTROL AND PLANTI NG
34 TOPSO L TYPE A
30. 0000 s 40. 0000 70. 0000 75.00% 100. 0000 150. 00 %
1, 200. 00 2, 100. 00 900 3, 000. 00 1, 800
35 SEEDI NG, FERTILIZI NG AND MULCHI NG
L.S. -20.00% 0.00%
1, 000. 00 800. 00 -200 1, 000. 00 0
36 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
12, 000. 00 12, 000. 00 12, 000. 00
37 SO L AMENDMENT
1. 0000 s 200. 0000 200. 0000 0. 00% 1, 000. 0000 400. 00 %
200. 00 200. 00 0 1, 000. 00 800
38 PSI PE NOOTKA ROSE, 450MM HT., #1 CONT.
30. 0000 EACH 35. 0000 50. 0000 42.86% 150. 0000 328.57%
1, 050. 00 1, 500. 00 450 4,500. 00 3,450
39 SOD | NSTALLATI ON
175. 0000 e 15. 0000 10. 0000 -33.33% 25. 0000 66.67 %
2, 625. 00 1, 750. 00 -875 4, 375. 00 1, 750
40 BARK OR WOOD CHI P MULCH
2.0000 s 150. 0000 100. 0000 -33.33% 350. 0000 133.33%
300. 00 200. 00 -100 700. 00 400
41  SANDBAG
900. 0000 EACH 5. 0000 10. 0000 100. 00% 8. 0000 60. 00 %
4,500. 00 9, 000. 00 4,500 7,200. 00 2,700
42  GEOTEXTI LE- ENCASED CHECK DAM
25. 0000 w 35. 0000 25. 0000 -28.57% 100. 0000 185.71%
875. 00 625. 00 - 250 2, 500. 00 1,625
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EROSI ON CONTROL AND PLANTI NG
43  STORM DRAI N PROTECTI ON | NSERT
85. 0000 EACH 65. 0000 60. 0000 -7.69% 107. 0000 64.62%
5, 525. 00 5, 100. 00 -425 9, 095. 00 3,570
44  ESC LEAD
160. 0000 HR 40. 0000 40. 0000 0.00% 40. 0000 0.00%
6, 400. 00 6, 400. 00 0 6, 400. 00 0
TRAFFI C
45 CEMENT CONC. BARRI ER CURB AND GUTTER
196. 0000 w 40. 0000 65. 0000 62.50% 56. 0000 40.00 %
7, 840. 00 12, 740. 00 4,900 10, 976. 00 3,136
46 SI NGLE FACED MOUNTABLE CEMENT CONC. CURB
135. 0000 w 40. 0000 75. 0000 87.50% 62. 0000 55. 00 %
5, 400. 00 10, 125. 00 4,725 8, 370. 00 2,970
47 EXTRUDED CURB
557. 0000 w 12. 0000 12. 0000 0.00% 9. 7500 -18.75%
6, 684. 00 6, 684. 00 0 5,430.75 -1, 253
48 TYPE C PRECAST TRAFFI C CURB
174. 0000 w 35. 0000 45. 0000 28.57% 34. 0000 -2.86%
6, 090. 00 7, 830. 00 1,740 5,916. 00 -174
49 PAINT LINE
11120. 0000 w 0. 3000 0. 3000 0.00% 0. 2900 -3.33%
3, 336. 00 3, 336. 00 0 3,224.80 -111
50 PLASTIC WDE LI NE
368. 0000 w 20. 0000 3. 0000 -85.00% 9. 0000 -55.00%
7,360. 00 1, 104. 00 -6, 256 3,312.00 - 4,048
51 PLASTI C CROSSWALK LI NE
125. 0000 e 30. 0000 25. 0000 -16.67% 44.0000 46. 67 %
3, 750. 00 3,125. 00 -625 5, 500. 00 1, 750
52 PLASTIC STOP LI NE
118. 0000 w 26. 0000 15. 0000 -42.31% 19. 0000 -26.92%
3, 068. 00 1, 770. 00 -1,298 2,242.00 -826
53 PLASTI C TRAFFI C ARROW
46. 0000 EACH 200. 0000 40. 0000 -80.00% 99. 0000 -50.50%
9, 200. 00 1, 840. 00 -7, 360 4,554. 00 - 4,646
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TRAFFI C
54 PLASTI C TRAFFI C LETTER
37.0000 EACH 120. 0000 30. 0000 -75.00% 27.0000 -77.50%
4, 440. 00 1, 110. 00 -3,330 999. 00 -3,441
55 PLASTI C DRAI NAGE MARKI NG
73. 0000 EACH 20. 0000 13. 0000 -35.00% 16. 0000 -20.00%
1, 460. 00 949. 00 -511 1, 168. 00 -292
56 RAI SED PAVEMENT MARKER TYPE 1
4. 0000 HUND 210. 0000 220. 0000 4.76% 169. 0000 -19.52%
840. 00 880. 00 40 676. 00 -164
57 RAI SED PAVEMENT MARKER TYPE 2
4. 9500 HUND 310. 0000 295. 0000 -4.84% 285. 0000 -8.06%
1, 534. 50 1, 460. 25 -74 1, 410. 75 -124
58 RAI SED PAVEMENT MARKER TYPE 3 300 MM
0. 5000 HUND 1, 000. 0000 1, 200. 0000 20.00% 750. 0000 -25.00%
500. 00 600. 00 100 375. 00 -125
59 RAI SED PAVEMENT MARKER TYPE 3 150 MM
0. 3500 HUND 1, 000. 0000 1, 200. 0000 20.00% 750. 0000 -25.00%
350. 00 420. 00 70 262. 50 -88
60 TEMPORARY PAVEMENT MARKI NG
18500. 0000 w 0. 3000 0. 3500 16.67% 0. 3500 16.67 %
5, 550. 00 6, 475. 00 925 6, 475. 00 925
61 PERMANENT SI GNI NG
L.S. 36.36% 22.73%
11, 000. 00 15, 000. 00 4,000 13, 500. 00 2,500
62 SEQUENTI AL ARROW S| GN
160. 0000 HR 5. 0000 5. 0000 0. 00% 10. 0000 100. 00 %
800. 00 800. 00 0 1, 600. 00 800
63 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 3, 500. 0000 5, 000. 0000 42.86% 6, 000. 0000 71.43%
3, 500. 00 5, 000. 00 1, 500 6, 000. 00 2,500
64 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
250. 0000 HR 8. 0000 5. 0000 -37.50% 10. 0000 25.00 %
2, 000. 00 1, 250. 00 -750 2, 500. 00 500
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TRAFFI C
65 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 177.78% 122.22%
9, 000. 00 25, 000. 00 16, 000 20, 000. 00 11, 000
66 TRAFFI C CONTROL LABOR
1500. 0000 HR 35. 0000 37.0000 5.71% 40. 0000 14.29%
52, 500. 00 55, 500. 00 3,000 60, 000. 00 7,500
67 TRAFFI C CONTROL VEHI CLE
47.0000 DAY 75. 0000 65. 0000 -13.33% 150. 0000 100. 00 %
3, 525. 00 3, 055. 00 - 470 7, 050. 00 3,525
68 TRAFFI C CONTROL SUPERVI SOR
375. 0000 HR 42.0000 40. 0000 -4.76% 45. 0000 7.14%
15, 750. 00 15, 000. 00 -750 16, 875. 00 1,125
69 DETOUR S| GNI NG
L.S. 100. 00% 500. 00 %
2, 500. 00 5, 000. 00 2,500 15, 000. 00 12, 500
70 CONSTRUCTI ON SI GNS CLASS A
37.0000 e 125. 0000 140. 0000 12.00% 110. 0000 -12.00%
4, 625.00 5, 180. 00 555 4, 070. 00 -555
71 | TS COVMUNI CATI ON SYSTEM
L.S. -24.81% 5.26%
13, 300. 00 10, 000. 00 - 3,300 14, 000. 00 700
72  LOOP REPLACEMENT TYPE Rl
12. 0000 EACH 400. 0000 560. 0000 40.00% 550. 0000 37.50%
4,800. 00 6, 720. 00 1,920 6, 600. 00 1, 800
73  LOOP REPLACEMENT TYPE R3
19. 0000 EACH 1, 200. 0000 1, 600. 0000 33.33% 1, 650. 0000 37.50%
22, 800. 00 30, 400. 00 7,600 31, 350. 00 8, 550
74 FORCE ACCOUNT LOOP TESTI NG
EST. 0. 00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00
75 TYPE 1 TRAFFIC - BEARI NG JUNCTI ON BOX
4. 0000 EACH 450. 0000 150. 0000 -66.67% 400. 0000 -11.11%
1, 800. 00 600. 00 -1, 200 1, 600. 00 -200
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TRAFFI C
76 FORCE ACCOUNT M NOR ELECTRI CAL CHANGE
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
OTHER | TEMS
77 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
10. 0000 s 150. 0000 35. 0000 -76.67% 50. 0000 -66.67%
1, 500. 00 350. 00 -1, 150 500. 00 -1, 000
78 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2.0000 e 100. 0000 50. 0000 -50.00% 250. 0000 150. 00 %
200. 00 100. 00 -100 500. 00 300
79 PLUGG NG EXI STI NG PI PE
1. 0000 EACH 150. 0000 300. 0000 100. 00% 300. 0000 100. 00 %
150. 00 300. 00 150 300. 00 150
80 ROADWAY SURVEYI NG
L.S. 109. 09% 81.82%
11, 000. 00 23, 000. 00 12, 000 20, 000. 00 9, 000
81 ADJUST MONUMENT CASE AND COVEF
13. 0000 EACH 200. 0000 200. 0000 0.00% 200. 0000 0.00%
2, 600. 00 2, 600. 00 0 2, 600. 00 0
82 CEMENT CONC. S| DEWALK
90. 0000 e 40. 0000 40. 0000 0.00% 34. 0000 -15.00%
3, 600. 00 3, 600. 00 0 3, 060. 00 -540
83 ROCK FOR ROCK WALL
30. 0000 t 300. 0000 50. 0000 -83.33% 62. 5000 -79.17%
9, 000. 00 1, 500. 00 -7,500 1, 875. 00 -7,125
84 BACKFILL FOR ROCK WALL
8. 0000 t 30. 0000 35. 0000 16.67% 55. 0000 83.33%
240. 00 280. 00 40 440. 00 200
85 ADJUST MANHOLE
19. 0000 EACH 350. 0000 250. 0000 -28.57% 350. 0000 0.00%
6, 650. 00 4, 750. 00 -1, 900 6, 650. 00 0
86 ADJUST CATCH BASI M
48. 0000 EACH 300. 0000 200. 0000 -33.33% 350. 0000 16.67 %
14, 400. 00 9, 600. 00 - 4,800 16, 800. 00 2, 400



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 22/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 12: 00
PS&E JOB NO: 01A012 REVI SION NO : 1 Bl DS OPENED ON : May 23 2001
CONTRACT NO: 006133 REGON NO : 1 AWARDED ON : May 29 2001
VERSI ON NO : 4 WORK ORDER# : 0L3729
HY CSR 104 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 104 W LDER CONSTRUCTI ON COVPAN) CSR WEST, LLC DBA CSR ASSOCI ¢
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OTHER | TEMS
87 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
9. 0000 EACH 300. 0000 300. 0000 0. 00% 200. 0000 -33.33%
2, 700. 00 2, 700. 00 0 1, 800. 00 -900
88 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. -51.39% 56. 25 %
7,200. 00 3, 500. 00 -3,700 11, 250. 00 4,050
89 ADJUST VALVE BOX
3. 0000 EACH 250. 0000 175. 0000 -30.00% 200. 0000 -20.00%
750. 00 525. 00 -225 600. 00 -150
90 ADJUST JUNCTI ON BO»
10. 0000 EACH 250. 0000 250. 0000 0. 00% 100. 0000 -60.00%
2, 500. 00 2, 500. 00 0 1, 000. 00 -1, 500
91 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
9, 000. 00 9, 000. 00 9, 000. 00
92 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
93 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
94 SPILL PREVENTI ON PLAN
L.S. -83.33% -50.00%
3, 000. 00 500. 00 -2,500 1, 500. 00 -1, 500
95 CONSTRUCTI ON GEOTEXTI LE
12. 0000 e 25. 0000 15. 0000 -40.00% 37.5000 50. 00 %
300. 00 180. 00 -120 450. 00 150



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 05/22/2001
TI ME: 12: 00

PS&E JOB NO: 01A012 REVI SION NO : 1 Bl DS OPENED ON : May 23 2001
CONTRACT NO: 006133 REGON NO : 1 AWARDED ON : May 29 2001
VERSI ON NO : 4 WORK ORDER# : 0L3729
W CSR 104 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 104 W LDER CONSTRUCTI ON COMPANY CSR WEST, LLC DBA CSR ASSOCI ¢
22ND AVE NE VIC TO SR 522 VIC 3315 15TH ST 6300 GLENVOOD AVE
01A012 EVERETT WA 98203
PROJECT . STP- PMD1(001) EVERETT WA 982011900 EVERETT WA 982030037
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
96 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
415. 0000 w 20. 0000 10. 0000 -50. 00% 20. 0000 0.00%
8, 300. 00 4,150. 00 -4, 150 8, 300. 00 0
CONTRACT TOTAL $928, 224. 00 $960, 053. 25 3.43% $1, 037, 053. 95 11.72%



